PROJECT:

Second Floor Common Area ADDENDUM NO. 1 06/05/2026
Upgrades - Hillside Court 1
525 Coggeshall Street
New Bedford, MA 02746
Project No. 003-2025

Posted: 06/05/2026 at 10:58AM EDT

Awarding Authority/Owner:
New Bedford Housing Authority
128 Union Street

New Bedford, MA 02740

Reference Contract Documents (drawings and specifications) dated 05/20/2026

The attention of Bidders submitting proposals for the above subject project is called to the
following addendum to the specifications and drawings. The items set forth herein, whether of
omission, addition, substitution, or clarifications are all to be included in and form a part of the
proposal submitted.

THE NUMBER OF THIS ADDENDUM (1) MUST BE ENTERED IN THE APPROPRIATE
SPACE “B” PROVIDED AFTER THE WORD “NUMBERS” OF THE CONTRACT FORM ENTITLED
‘FORM FOR GENERAL BID,” AND IN SPACE “B” OF THE “FORM FOR SUB-BID.”

BID DOCUMENT MODIFICATIONS ARE AS FOLLOWS.
Specifications:

m Add the following new technical sections. (See attached)
01 14 00 Special Conditions

Clarifications:

GENERAL

RFI #1 - Type: General

Section ref: 017300-6 section 3a

Question:

How many tenant coordinators will there be? Is there a full-time superintendent required for all working
hours? Will the fire door magnetic closers be getting reused? Will the casing on the apartment doors be cut
higher to receive the 1/4" ply and no flooring underneath? Given the second phase of this project, are all
disturbed & adjacent wall surfaces still to be painted per 01 73 00 - 6 section 3a?

Response: (Prime Designer)

How many tenant coordinators will there be?

GDA: Refer to Section 011616 Tenant Coordinator for requirements.

Is there a full-time superintendent required for all working hours?
GDA: Contractor to provide a full-time Massachusetts Licensed Construction Supervisor. Refer to Section
011400 Special Conditions.

Will the fire door magnetic closers be getting reused?
GDA: Refer to Section 087100 Door Harware "Re-Install Existing Door Magnetic Door Holder".

Will the casing on the apartment doors be cut higher to receive the 1/4" ply and no flooring underneath?
GDA: Existing door casing to remain. Plywood underlayment to be scribed around casing.

Given the second phase of this project, are all disturbed & adjacent wall surfaces still to be painted per 01 73
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00 - 6 section 3a?
GDA: Patch and match disturbed areas caused by new work.

ARCHITECTURAL

RFI #2 - Type: Architectural

Drawing ref: Demolition

Section ref: Demolition

Other ref: N/A

Question:

Please confirm if there's existing underlayment to be abated with the flooring?
Response: (Prime Designer)

Please confirm if there's existing underlayment to be abated with the flooring?
GDA: No. Refer to Section 028020 Asbestos Remediation.

All other of the portions of the Contract Documents remain unchanged. Please be reminded to
acknowledge this Addendum on the bid forms.

ATTACHMENTS

01 14 00 Special Conditions
--- End of Addendum No. 1 ---
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New Bedford Housing Authority 06/05/2026
Second Floor Common Area Upgrades - Hillside Court 1 Addendum 1
Project #003-2025

SPECIAL CONDITIONS
011400

THE GENERAL CONDITIONS

The General Conditions for Construction Contracts - Public Housing Programs [form HUD-
5370], clauses 1 through 48 inclusive or General Contract Conditions for Small Construction/
Development Contracts [form HUD-5370-EZ] clauses 1 through 14 referred to in the Contract
Documents as the "General Conditions", is a part of this contract.

MODIFICATIONS TO GENERAL CONDITIONS

The following supplements modify, delete and/or add to these General Conditions. Where any
Article, Paragraph and Subparagraph not so amended, voided or superseded shall remain in effect.

1. PROJECT SITE
525 Coggeshall Street, New Bedford MA 02740.
2. TIME FOR COMPLETION

The work shall be commenced at the time stipulated in the Notice to Proceed to the contractor
and shall be fully completed within 90 consecutive calendar days thereafter.

3. LIQUIDATED DAMAGES

As actual damages for any delay in completion are impossible of determination, the
contractor and his sureties shall be liable for and shall pay the New Bedford Housing
Authority the sum of $500.00 as fixed, agreed, and liquidated damages for each calendar day
of delay until the work is completed and accepted.

4. COMMUNICATIONS

A. All notices, demands, requests, instructions, approvals, proposals and claims must be in
writing.

B. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the
office of the Contractor stated on the signature page of the Contract (or at such other office
as he may from time to time designate in writing to the Authority) or deposited in the
United States mail in a sealed, postage-prepaid envelope, or if delivered with charges
prepaid to any telegraph company for transmission, in each case addressed to such office.

c. All papers required to be delivered to the Authority or Architect shall, unless otherwise
specified in writing to the Contractor, be delivered to the contracting office, 128 Union
Street, 4™ Floor, PO Box 2081 New Bedford MA, 02740 and any notice to or demand upon
the Authority or Architect shall be sufficiently given if so delivered, or deposited in the
United States mail in a sealed, postage-prepaid envelope, or delivered with charges prepaid
to any telegraph company for transmission to said New Bedford Housing Authority at such
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New Bedford Housing Authority 06/05/2026
Second Floor Common Area Upgrades - Hillside Court 1 Addendum 1
Project #003-2025

address, or to such other representatives of the Authority or to such other address as the
Authority may subsequently specify in writing to the Contractor for such purpose.

D. Any such notice shall be deemed to have been given as of the time of actual delivery; or,
in the case of mailing, when the same should have been received in due course of post; or,
in the case of telegrams, at the time of actual receipt.

5. MINIMUM RATES OF PAY

The minimum rates of pay required to be paid mechanics and laborers employed directly upon
the site of the work under this project shall be in accord with the Wage Rate Decision listed
in the schedule hereinafter attached. The wage rates have been determined by the Secretary of
Labor in accordance with Public Law 403 of the Seventy-Fourth Congress approved August
10, 1935 as amended.

6. VISIT TO THE SITE

Each bidder is urged to visit the site, view the existing areas and acquaint himself with all of
the conditions which the work is to be performed. Failure by the Contractor to acquaint
himself with all conditions involved will not relieve him from fulfilling the Contract in all its
details.

7. PROGRESS

Once the contractor undertakes the work included under this specification it shall be carried
through to an early completion on all days, exclusive of Saturdays, Sundays and holidays,
when weather and surface conditions for the scope of the work are favorable.

8. CONDUCT OF THE WORK

During the progress of the work, the contractor shall so conduct his work that as little
inconvenience as possible is caused to the occupants. At the close of the work each day, the
contractor shall pick up and stow all equipment and miscellaneous material leaving the site
in a neat and safe conditions.

9. WORKING HOURS

Normal working hours are between 8:30 a.m. and 4:30 p.m., Monday through Friday. If the
contractor finds it necessary to work other than regular working hours, he must obtain written
approval from the New Bedford Housing Authority.

10. HOLIDAY'S
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New Bedford Housing Authority 06/05/2026
Second Floor Common Area Upgrades - Hillside Court 1 Addendum 1
Project #003-2025

The official paid holidays shall be:

a New Year's Day January 1

b Martin Luther King Day Third Monday in January

¢ President's Day Third Monday in February

d Patriot's Day Third Monday in April

e Memorial Day Last Monday in May

f Juneteenth June 19

¢ Independence Day July 4

h  Labor Day First Monday in September

i Columbus Day Second Monday in October

i Veteran's Day November 11" (Maintenance Only)
k  Thanksgiving Day Fourth Thursday in November
I Christmas Day December 251

Other leave for NBHA employees:
Day after Thanksgiving (skeleton) Fourth Friday in November

11. INSURANCE REQUIREMENTS

The following insurance requirements shall apply for this project;

Workman's Compensation: The Contractor shall provide by insurance for the payment of
compensation and furnishing of other benefits under Chapter 152 of the General Laws of the
Commonwealth of Massachusetts to all persons to be employed under this contract, the
premiums for which shall be paid by the Contractor.

Comprehensive General Liability: Including Product, Contractual Liability, and

Completed Operations;
. Bodily Injury: Each Occurrence - $1,000,000 Aggregate.
. Property Damage: $1,000,000 Each Occurrence - $1,000,000 aggregate.

Automobile (Vehicle) Liability: Including owned, hired, and non-owned vehicles;
. Bodily Injury: $1,000,000 Each Occurrence - $1,000,000 Aggregate
. Property Damage: $1,000,000 Each Occurrence - $1,000,000 Aggregate

12. OSHA SAFETY TRAINING

A. The Contractor shall certify that all employees working on this project have
successfully completed a 10 Hour Safety and Health Training Course approved by the
United State Occupational Health and Safety Administration (OSHA). This
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Second Floor Common Area Upgrades - Hillside Court 1 Addendum 1
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certification must be submitted with the payroll certifications require by Section
00.73.43 Prevailing Wages and Labor Regulations.

B. The Contractor will supply the Contractor with acceptable payroll forms and
documentation once the project is awarded.

C. The Contractor must supply the Owner with weekly time sheets showing each
worker’s classification, hours worked, and wage rate paid.

D. The Contractor must provide the Owner with and employee roster as well as Osha 10
certification for all employees performing work on the job site.

E. It is the responsibility of the Contractor to obtain/ pay for all the necessary permitting
for the project. Please check with the local building department if required.

13. Photo ID Badges

A. All Contractors and Sub-contractors and their employees working on NBHA property
must have a clip-on picture identification badge when they are contracted for three or
more days of work on a given project. Provisions for acquiring clip-on photo ID badges
will be made through the NBHA Manager of Security.

A. There is no initial cost for the ID badges. The cost will be incurred if the ID badges are
not returned to the NBHA at $50.00 and will be paid by the Contractor and Sub-
contractor companies for each employee. Contractors, Sub-contractors, and all workers
must display their photo ID on their persons while working on NBHA property unless
specialized clothing or equipment dictates otherwise and if approved by the Manager of
Security. Any worker who has not obtained their photo ID will be asked to leave the
worksite and property as a violation of the terms and conditions of the contract.

B. Contractors, Sub-contractors and/or visitors who spend brief periods of time on NBHA
property for planning, inspection, evaluating, etc. may obtain a temporary visitor’s badge
through the Modernization Office.

Certificate of Insurance is to be provided as evidence of such coverage. The insurance carrier
should add the New Bedford Housing Authority as an additional insured.

14. DUMPSTERS

All Contractors and Sub-contractors engaged in demolition work involving the use of
dumpsters on NBHA property must keep in mind PROTECTION AND SAFETY and shall
be instructed to do so as outlined under the following conditions;

Contractors and Sub-contractors are prohibited from using the dumpsters of the NBHA for
any purposes.
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Second Floor Common Area Upgrades - Hillside Court 1 Addendum 1
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Suitable fences, barricades, warning lights, and other safeguards shall be erected as required
to protect persons and property.

Open top dumpsters for disposal of demolition materials shall be removed from the work site
at the end of each day, or it must be secured so that no one can enter from the top or sides.
This is to prohibit children from climbing into the dumpster, or unauthorized persons from
throwing their debris or trash in the dumpster.

Snow, ice, and water shaft be removed as required by the Owner for the safe conduct of the
work, and to provide access to all portions of the work.

Persons and property shall be protected at all times against damage or injury caused by, or
resulting from the dumpster placement, use, or disposal of materials.
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Second Floor Common Area Upgrades - Hillside Court 1
Project #003-2025

15. PROJECT MANAGEMENT AND SUPERVIONS

06/05/2026
Addendum 1

A. Project Manager: A full-time employee of the Contractor, competent in project
management procedures described herein, and authorized to conclude matters relating to
the Work on behalf of the Contractor.

B. Superintendent: A full-time employee of the Contractor, present on site whenever work
is in progress, and authorized to conclude matters relating to the Work on behalf of the
Contractor.

Superintendent shall possess a current construction supervisor’s license issued by the

Commonwealth of Massachusetts for the type of work being conducted.

The Superintendent shall be a supervisory presence. Except for incidental and

emergency work, the Superintendent shall not, physical perform trade work of the

Contract.

The Superintendent assigned to this project shall not be changed, except with consent

of the Contracting Officer.

Superintendent shall maintain a daily log documenting the following:

1.

FTTSE@ Mo a0 o

List of Subcontractors on site and how many personnel for each.
Major pieces of equipment on site.

Major construction activities in progress.

Major deliveries.

Discovery of latent or unanticipated field conditions.

Discovery and correction of nonconforming work.

Coordination errors.

Potential sources of delay.

Paid police or fire details present and the reason for their presence.
Accidents or incidents.

Any other documentation required by the Owner or Authorities Having
Jurisdiction.

The Contracting Officer may demand the removal and replacement of the
Superintendent for any reason/s found to be in conflict with the safety of the site, its
Residents and/or staff.
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