

PROJECT:
Siding Replacement - Blue Meadows
& Nashmont
506-516 Mt Pleasant Street & 73-83
Barrett Street
New Bedford, MA 02740
Project No. 205312

ADDENDUM NO. 2 11/27/2023

Posted: 11/27/2023 at 3:07PM EST

Awarding Authority/Owner:
New Bedford Housing Authority
128 Union Street
New Bedford, MA 02740

Reference Contract Documents (drawings and specifications) dated 11/03/2023

The attention of Bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (2) MUST BE ENTERED IN THE APPROPRIATE SPACE "B" PROVIDED AFTER THE WORD "NUMBERS" OF THE CONTRACT FORM ENTITLED "FORM FOR GENERAL BID," AND IN SPACE "B" OF THE "FORM FOR SUB-BID."

BID DOCUMENT MODIFICATIONS ARE AS FOLLOWS.

Filed Sub-bids :

Change the following filed sub-bid details for this Project.

TRADE DUE DATE CHANGE: The following trade(s) shall have their due dates changed.

26 00 00.FSB - Electrical Work

Change the due date from 11/29/2023 at 10:00AM EST to 11/30/2023 at 10:00AM EST

Other Modifications / Attachments:

The following attachment includes additional modifications, clarifications and/or provisions not included in the items above in this Addendum.
See document at the end of document.

All other of the portions of the Contract Documents remain **unchanged**. Please be reminded to acknowledge this Addendum on the bid forms.

ATTACHMENTS

2303 Addendum No 2.pdf

--- End of Addendum No. 2 ---



Addendum No. 2, November 27, 2023

**TO ALL BIDDERS ON THE PROJECT TITLE: SIDING REPLACEMENT -
BLUE MEADOWS & NASHMONT**

**473 DARTMOUTH STREET; 506-516 MT PLEASANT STREET & 73-83
BARRETT STREET, EOHLC #205312**

JMBA #2303

**NEW BEDFORD HOUSING AUTHORITY
128 UNION STREET, NEW BEDFORD, MASSACHUSETTS 02740**

Reference Contract Documents (drawings and specifications) dated November 8, 2023.

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (2) MUST BE ENTERED IN THE APPROPRIATE SPACE "B" PROVIDED AFTER THE WORD "NUMBERS" OF THE CONTRACT FORM ENTITLED "FORM FOR GENERAL BID.

Item	Section/Drawing No.	Description
2.01	Section 00 11 13, Advertisement to Bid	Change: Filed Sub-bid Date from 11/29/2023 to 11/30/2023.
2.02	Clarification	Question: Who is responsible for the removal and reinstallation of the antenna & associated conduit on Bldg 10 & the security cameras on all buildings? Answer: The contractor will be responsible for the removal & reinstallation of the antenna & associated conduit on Bldg 10 & should coordinate the timing of this work w/ the owner & architect. All security cameras will be removed & reinstalled by others and is not the responsibility of the contractor.

2.03	Clarification	<p>Question: Can we use power from the buildings to work during construction?</p> <p>Answer: The contractor may use power at the building providing that it does not overload/trip the circuit breaker.</p>
2.04	Clarification	<p>Question: What work is happening to the existing vent caps located in the basement windows?</p> <p>Answer: All existing vent caps located in basement windows are not in the scope of work and are to remain unchanged.</p>
2.05	A-201, A-203, & A-205	<p>Change: Eliminate "Terminate switch for light inside" language on the note for wall sconce lights at 15 units @ Blue Meadows buildings only.</p>

Attachments: Pre-Bid Sign-in Sheet.

All other portions of the Contract Documents remain **unchanged**.

NOTE: THE FILED SUB-BID TIME AND DATE HAVE BEEN CHANGED. THE GENERAL BID TIME AND DATE REMAIN UNCHANGED.

Please be reminded to acknowledge this Addendum on the bid forms.

--- End of Addendum No. 2---

PRE- BID CONFERENCE SIGN IN SHEET



NEW BEDFORD HOUSING AUTHORITY, SIDING REPLACEMENT - BLUE MEADOWS & NASHMONT

JMBA #2303

Conference Time & Date:

9:00 AM, November 15, 2023

Location:

473 Dartmouth St., New Bedford, MA
Shawn Canuel

JMBA + Representative:

PLEASE PRINT CLEARLY

	Company	Person Attending	Email Address	Phone
1.	Wesley Garmann	Breary Blum	Breary@Wesley.com	508 937-3999
2.	DRC construction	DAVID MACOSTA	DAVID@DRC CONSTRUCTION	508 992 7112
3.	Izzy Fonseca NRHA	Izzy Fonseca		508 958-0193
4.	South Coast Implements	Dillon Hurley	dillon.hurley@Southcoast implements.com	781 429 1047

J.M.Booth & Associates Inc.
47 North Second St., 4th Flr.
New Bedford, MA 02740

Tel no. 508-999-6220
Fax no. 508-990-1265
www.jmbs-architects.com



PLEASE PRINT CLEARLY

	Company	Person Attending	Email Address	Phone
5.	NBHA	Mary-Elisa Fagan	Mary-Elisa.Fagan@NBHA-MA.org	508-997-4852
6.				
7.				
8.				
9.				
10.				
11.				

